STATE OF CALI FORNI A BI D SUMMARY
Bl D OPENI NG DATE 10/ 04/ 05 IN SOLANO COUNTY | N AND NEAR
CONTRACT NUMBER 04- 449604 FAI RFI ELD AT 0.3 KM EAST OF LYNCH
LOCATI ON 04- SOL-80-R9. 8 ROAD UNDERCRCSSI NG
STABI LI | ZE LANDSLI DE
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 8. 0%

PROPGOSALS | SSUED 25 FUND TOTAL HA42 8,232, 000

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PACE 1
10/ 05/ 05
CONTRACT CODE 'D '
62 CONTRACT | TEMS

FEDERAL AID ACI M 080-2(348)E

TOTAL NUMBER OF WORKI NG DAYS 450

PERCENT UNDER EST 13. 89

925 978-2060
00745354
FAX 925 978- 2063

510 636-2100
00300068
FAX 510 568-9316

NUMBER OF Bl DDERS 3 ENG NEERS EST 6, 515, 884. 70 AMOUNT UNDER 904, 823. 70
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 5,611, 061. 00 2 DRI LL TECH DRI LLI NG AND
SHORI NG | NC
2200 WMORE WAY
ANTI OCH CA 94509
2 5,931, 218. 40 3 CONDON JOHNSON AND ASSCCI ATES
I NC
P O BOX 12368
OAKLAND CA 94604
3 8,423, 320. 00 1 WEST BAY BUI LDERS | NC

250 BEL MARI N KEYS BLVD BLDG A
NOVATO CA 94949

415 456-8972
00626859
FAX 415 459- 0665



04- 449604

04- SOL- 80-R S

10/ 04/ 05

Bl DDER | D NAME AND ADDRESS

Bl D245
UMMARY OF REMAI NI NG BI DDERS PAGE 2
10/ 05/ 05

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

BLEYCO | NC
CASTRO VALLEY CA

DALES EXCAVATI NG
SAN LEANDRO CA

ELECTRI CAL

EXCAVATI ON, PAVI NG AND TRUCKI NG ( PARTI AL)

GLOBAL ENVI RONMENTAL NETWORK I TEM5S 3, 16 AND 58

FOUNTAI N VALLEY CA

NI TTA CONSTRUCTI ON
LOOM S CA

S AND S FENCE COVPANY
ELK GROVE CA

SAMS EQUI PMVENT
FRESNO CA

STATEW DE SAFETY AND SI GNS
FAI RFI ELD CA

ERCSI ON CONTRCL

FENCI NG

SI LT FENCE

CONSTRUCTI ON AREA SI GNS



04- 449604
04- SOL- 80- R
10/ 04/ 05

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

REMA/

NI NG B

Bl D245
PAGE 3
10/ 05/ 05

DDERS

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

A AND T PAVI NG
HOLLI STER CA

BLEYCO
CASTRO VALLEY CA

FRANK MEDI NA
OROVILLE CA

JENSEN DRI LLI NG
EUGENE OR

NI TTA CONSTRUCTI ON
LOOM S CA

Bl DDER | D NAME AND ADDRESS

PAVI NG

ELECTRI CAL

FENCI NG AND CONCRETE BARRI ER

HORI ZONTAL DRAI NS

ERCSI ON CONTROL

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

BAY AREA REI NFORCI NG
NAPA CA

BENTANCOURT BROTHERS
LI VERMORE CA

JENSEN DRI LLI NG
EUGENE OR

NEI LS BLASTI NG
NEWCASTLE CA

REBAR

ELECTRI CAL

DRI LLI NG

BLASTI NG ROCK ANCHORS AND SO L NAILS



04- 449604 Bl D245

04- SOL- 80-R CONTRACT PROPOSAL OF LOwW BI DDER PAGE 4
10/ 04/ 05 10/ 05/ 05
| TEM | TEM UNIT COF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

1 070010 PROGRESS SCHEDULE (CRI TI CAL PATH) LS LUMP SUM 5, 000. 00 5, 000. 00

2 070018 TI ME- RELATED OVERHEAD VDAY 450 1, 200. 00 540, 000. 00

3 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 5, 250. 00 5, 250. 00

PREVENTI ON PLAN
4 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 10, 000. 00 10, 000. 00
5 034973 DE- WATERI NG AND NON- STORM WATER LS LUVP SUM 300, 000. 00 300, 000. 00
DI SCHARGES

6 074029 TEMPORARY SI LT FENCE M 1, 000 15. 00 15, 000. 00

7 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 1 5, 000. 00 5, 000. 00

8 074033 TEMPORARY CONSTRUCTI ON ENTRANCE EA 2 2,500. 00 5, 000. 00

9 074034 TEMPORARY COVER %24 2,000 5.00 10, 000. 00
10 074038 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 5 250. 00 1, 250. 00
11 (S) 120090 CONSTRUCTI ON AREA SI G\S LS LUMP SUM 1, 200. 00 1, 200. 00
12 150607 REMOVE FENCE ( TYPE WM M 110 10. 00 1,100. 00
13 152438 ADJUST FRAME AND COVER TO GRADE EA 4 500. 00 2, 000. 00
14 160101 CLEARI NG AND GRUBBI NG LS LUWVP SUM 40, 000. 00 40, 000. 00
15 190101 ROADWAY EXCAVATI ON VB 120 120. 00 14, 400. 00
16 190110 LEAD COWVPLI ANCE PLAN LS LUWVP SUM 3, 000. 00 3, 000. 00
17 (F) 049887 STRUCTURE EXCAVATI ON, ( SHAFT) VB 1,770 380. 00 672, 600. 00
18 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) VB 550 60. 00 33, 000. 00
19 (F) 193001 STRUCTURE BACKFI LL VB 10 400. 00 4,000. 00
20 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) VB 400 50. 00 20, 000. 00
21 (S) 197060 SO L NAIL ASSEMBLY M 305 200. 00 61, 000. 00
22 (S) 049888 ROCK DOWEL ASSEMBLY M 640 200. 00 128, 000. 00
23 (S) 035003 ERCSI ON CONTRCL ( NETTI NG 4 500 11. 00 5, 500. 00
24 (S) 203003 STRAW ( ERCS|I ON CONTROL) TONN 2 300. 00 600. 00
25 (S) 203014 FI BER ( ERCSI ON CONTRCOL) KG 320 1.00 320. 00
26 (S) 203021 FI BER ROLLS M 400 10. 00 4, 000. 00
27 (S) 203024 COVPOST ( ERCSI ON CONTRQOL) % 2 400. 00 800. 00
28 (S) 203026 MOVE- | N MOVE- QUT ( EROSI ON CONTRCL) EA 3 800. 00 2,400. 00
29 (S) 203045 PURE LI VE SEED ( EROSI ON CONTRQOL) KG 48 150. 00 7,200. 00
30 (S) 203061 STABI LI ZI NG EMULSI ON ( ERCSI ON CONTROL) KG 70 3. 00 210. 00
31 260301 CLASS 3 AGGREGATE BASE VB 480 85. 00 40, 800. 00
32 390102 ASPHALT CONCRETE (TYPE A) TONN 130 120. 00 15, 600. 00
33 395001 LI QU D ASPHALT, SC-70 (PRI ME COAT) TONN 2 600. 00 1, 200. 00
34 (F) 510050 STRUCTURAL CONCRETE VB 125 1, 150. 00 143, 750. 00
35 (F) 049889 STRUCTURAL CONCRETE, PLATFORM VB 65 800. 00 52, 000. 00
36 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 1.1 2,500. 00 2,750. 00



04- 449604 Bl D245

04- SOL- 80- R CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
10/ 04/ 05 10/ 05/ 05
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
37 510516 M NOR CONCRETE ( RETAI NI NG WALL) VB 170 900. 00 153, 000. 00
38 ('SF) 520101 BAR REI NFORCI NG STEEL KG 14, 320 4.00 57, 280. 00
39 (S) 049890 LATTI CE Gl RDER ASSEMBLY KG 12, 500 12.00 150, 000. 00
40 (F) 530100 SHOTCRETE VB 249 1, 400. 00 348, 600. 00
41 566011 ROADSI DE SI GN - ONE POST EA 2 320. 00 640. 00
42 034974 100 MV PLASTI C PI PE M 2 300. 00 600. 00
43 641132 300 MM PLASTI C PI PE M 32 300. 00 9, 600. 00
44 049891 FURNI SH | NSTALL DRAI N PI PE M 33, 600 10. 00 336, 000. 00
(HORI ZONTAL DRAIN) ( SHAFT)
45 049892 DRI LL SHAFT (HORI ZONTAL DRAI N) M 33, 600 46. 00 1, 545, 600. 00
( SHAFT)
46 049893 WATER COLLECTI ON SYSTEM LS LUMP SUM 70, 000. 00 70, 000. 00
47 731502 M NOR CONCRETE (M SCELLANEOUS VB 1 2. 000. 00 2, 000. 00
CONSTRUCTI ON)
48 731517 M NOR CONCRETE ( GUTTER) VB 6 700. 00 4, 200. 00
49 (S) 740550 PUMPI NG PLANT EQUI PNENT LS LUMP SUM 20, 000. 00 20, 000. 00
50 750001 M SCELLANEOUS | RON AND STEEL KG 150 60. 00 9, 000. 00
51 750007 FRAMVE AND GRATE EA 2 500. 00 1, 000. 00
52 ( SF) 750500 M SCELLANEOUS METAL KG 162 60. 00 9, 720. 00
53 (S) 800051 FENCE (TYPE W METAL POST) M 36 30. 00 1, 080. 00
54 (S) 800381 CHAI N LI NK FENCE ( TYPE CL-0.9) M 27 53. 00 1, 431. 00
55 (S) 800382 CHAI N LI NK FENCE (TYPE CL-0. 9, M 72 85. 00 6, 120. 00
VI NYL- CLAD)
56 (S) 800391 CHAIN LI NK FENCE (TYPE CL-1.8) M 86 70. 00 6, 020. 00
57 (S) 802596 3.7 M CHAIN LI NK GATE (TYPE CL- 1. 8) EA 2 800. 00 1, 600. 00
58 839591 CRASH CUSHI ON, SAND FI LLED EA 2 3, 200. 00 6, 400. 00
59 (S) 839703 CONCRETE BARRI ER ( TYPE 60C) M 27 400. 00 10, 800. 00
60 (S) 840656 PAI NT TRAFFI C STRI PE (2- COAT) M 460 14. 00 6, 440. 00
61 (S) 049894 ELECTRI CAL SYSTEMS LS LUMP SUM 140, 000. 00 140, 000. 00
62 999990 MOBI LI ZATI ON LS LUMP SUM 560, 000. 00 560, 000. 00

TOTAL 5, 611, 061. 00



04- 449604 Bl D245
04- SOL- 80-R SUMMARY OF REMAI NI NG BI DDERS PAGE 6
10/ 04/ 05 10/ 05/ 05
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT
1 5, 000. 00 5000. 00 5, 000. 00 5000. 00
2 1, 300. 00 585000. 00 4,569. 00 2056050. 00
3 5,225.00 5225. 00 5, 250. 00 5250. 00
4 30, 000. 00 30000. 00 25, 000. 00 25000. 00
5 400, 000. 00 400000. 00 450, 000. 00 450000. 00
6 13. 00 13000. 00 5.00 5000. 00
7 1, 600. 00 1600. 00 4, 000. 00 4000. 00
8 1, 600. 00 3200. 00 5, 000. 00 10000. 00
9 5. 00 10000. 00 3.00 6000. 00
10 1, 400. 00 7000. 00 1, 000. 00 5000. 00
11 1, 000. 00 1000. 00 10, 000. 00 10000. 00
12 5.00 550. 00 15. 00 1650. 00
13 250. 00 1000. 00 1, 000. 00 4000. 00
14 40, 000. 00 40000. 00 10, 000. 00 10000. 00
15 68. 00 8160. 00 150. 00 18000. 00
16 2,500. 00 2500. 00 8, 000. 00 8000. 00
17 185. 00 327450. 00 181. 00 320370. 00
18 76. 00 41800. 00 80. 00 44000. 00
19 1, 500. 00 15000. 00 500. 00 5000. 00
20 125. 00 50000. 00 100. 00 40000. 00
21 180. 00 54900. 00 141. 00 43005. 00
22 180. 00 115200. 00 115. 00 73600. 00
23 10. 00 5000. 00 11.00 5500. 00
24 279. 00 558. 00 500. 00 1000. 00
25 1.00 320. 00 5. 00 1600. 00
26 10. 00 4000. 00 12. 00 4800. 00
27 332.00 664. 00 350. 00 700. 00
28 700. 00 2100. 00 700. 00 2100. 00
29 139. 00 6672. 00 140. 00 6720. 00
30 2.70 189. 00 10. 00 700. 00
31 55. 00 26400. 00 35. 00 16800. 00
32 173. 00 22490. 00 200. 00 26000. 00
33 800. 00 1600. 00 2,700. 00 5400. 00
34 1, 700. 00 212500. 00 945. 00 118125. 00
35 1, 000. 00 65000. 00 650. 00 42250. 00
36 4,000. 00 4400. 00 5, 000. 00 5500. 00
37 900. 00 153000. 00 1, 024.00 174080. 00
38 1.72 24630. 40 5.00 71600. 00
39 22.00 275000. 00 13. 00 162500. 00




04- 449604 Bl D245
04- SOL- 80-R SUMMARY OF REMAI NI NG BI DDERS PAGE 7
10/ 04/ 05 10/ 05/ 05

| TEM SECOND THI RD

BI D AMOUNT BI D AMOUNT

40 1, 300. 00 323700. 00 750. 00 186750. 00

41 450. 00 900. 00 500. 00 1000. 00

42 305. 00 610. 00 1, 000. 00 2000. 00

43 305. 00 9760. 00 300. 00 9600. 00

44 3.00 100800. 00 4.50 151200. 00

45 64. 00 2150400. 00 94. 00 3158400. 00

46 80, 000. 00 80000. 00 40, 000. 00 40000. 00

47 1, 500. 00 1500. 00 5, 000. 00 5000. 00

48 1, 000. 00 6000. 00 2, 000. 00 12000. 00

49 30, 000. 00 30000. 00 50, 000. 00 50000. 00

50 4.00 600. 00 50. 00 7500. 00

51 500. 00 1000. 00 500. 00 1000. 00

52 75. 00 12150. 00 50. 00 8100. 00

53 50. 00 1800. 00 70. 00 2520. 00

54 50. 00 1350. 00 50. 00 1350. 00

55 75. 00 5400. 00 74.00 5328. 00

56 75. 00 6450. 00 72.00 6192. 00

57 2,500. 00 5000. 00 1, 220. 00 2440. 00

58 4, 500. 00 9000. 00 4, 500. 00 9000. 00

59 1, 000. 00 27000. 00 1, 520. 00 41040. 00

60 1.50 690. 00 5. 00 2300. 00

61 110, 000. 00 110000. 00 96, 300. 00 96300. 00

62 525, 000. 00 525000. 00 830, 000. 00 830000. 00

TOT 5, 931, 218. 40 8,423, 320. 00



